CITY OF SAN ANTONIO
DEPARTMENT FO CAPITAL IMPROVEMENTS
MANAGEMENT SERVICES

PROJECT NAME: BROADWAY CORRIDOR, PHASE IIIA
DATE: February 1, 2011
ADDENDUM NO. 4

This addendum shall be included in and be considered part of the plans and specifications for the above
named project. The contractor shall be required to sign an acknowledgement of the receipt of this
addendum at the time he receives it.

Addendum No. 4 is issued to update the Plans, Construction Specifications and Bid Proposal. The
attached documents should be used in place of the same title found within the plans and specification
book.

1. 020 Bid Form

a. Replace the 020 Bid form. Added Allowance No. 3, “Off-Duty Police Officers for Traffic
Control”. The attached document should be used in place of the document of the same
title found within the specification book.

2. 025 Unit Pricing Form
a. Replace the bid proposal form (025 Unit Pricing Form).

i. Removed Allowances from Bid Form (XXXXX — Install new Entrance Gate, and
$52280.1 — Cement Sculpture (Trabajo Rustico) Conservation)
ii. .Added Item COSA 900, “Off-Duty Police Officer for Traffic Control, 2,000 HRS,
$50,000”.
iii. Updated the Approx Quantities for Items: S52150.1, SS2150.2, SS2150.3,
$52150.4, S52150.5, and $52150.6.

The attached documents should be used in place of the documents of the same
title found within the specification book and in place of the Project Quantities
summary found within the plans.

3. Plans

a. Traffic Control Plan, Phase 15, Hildebrand Avenue, Sheet 80 of 462
i. Delete Sheet 80 of 462 of the Traffic Control Plan, Phase 15, Hildebrand Avenue
and substitute attached revised Sheet 80 of 462. Changed Note 1 to read,
“Construction in the intersections to be performed using 2 hour weekend
operations between the hours of 6 PM Friday night and 6 AM Monday morning
and temporary Lane Closures.”
b. Traffic Control Plan, Phase 15, Hildebrand Avenue, Sheet 83 of 462
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i. Delete Sheet 83 of 462 of the Traffic Control Plan, Phase 15, Hildebrand Avenue
and substitute attached revised Sheet 83 of 462. Changed Note 1 to read,
“Construction in the intersections to be performed using 2 hour weekend
operations between the hours of 6 PM Friday night and 6 AM Monday morning
and temporary Lane Closures.”Miraflores Park Mitigation Enhancements, Entry
Towers Plan and Sections
4. Questions Received from Plan Holders:

a. How should I bid the SS2150 Stucco Repair items? The estimate quantities are “1”, but
the plans indicate there are more quantities.
i. Quantities for the $52150 Stucco Repair items have been updated. Form 025 has
been updated to correct for the above and is included with Addendum No. 4.
b. Phase 15 indicates the work is to be completed using night time operations, but the
Traffic Control devices would take a night to set up.
i. Phase 15 Traffic Control Notes have been updated to extend the work to 24 hr
weekend work from 8:00 p.m. on Friday until 6:00 a.m. on Monday. See
attached Phase 15 Traffic Control Plan sheets included with Addendum No. 4.
c. Youindicate a dashed line for tree protection. Trees outside the fenced area also show
tree protection. Are those trees to be protected or just the ones inside the fenced area?
i. Provide tree protection for trees within the fenced limits of construction.
5. Addendum Acknowledgement Form

a. Attached is the Addendum Acknowledgement Form. Please fill out and sign the form
and include it with the Bid package to acknowledge receipt of addenda.

ATTACHMENTS

e Revised 020 Bid Form

e Revised 025 Unit Pricing Form

e Revised Traffic Control Plan Phase 15, Sheet 80
¢ Revised Traffic Control Plan Phase 15, Sheet 83
¢ Addendum Acknowledgement Form.

AN CCET g
FREESE AND NICHOLS, INC
TEXAS REGISTERED ENGINEERING FIRM F-2144

% / MW 1/31/2011

John C. Colquhoun P.E. Date

END OF ADDENDUM #4
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CITY OF SAN ANTONIO

Project Name: Broadway Corridor Phase IIIA (Carnahan) Date Issued: December 19, 2010
ID NO.: 40-00047-05-01 Page 1 of 2

020
BID FORM

The estimated construction budget for this contract is $11,835,339.79
1. BASE BID

Amount of Street and Drainage Base Bid (Insert Amount in Words and Numbers):
$

Amount of SAWS Sewer Base Bid (Insert Amount in Words and Numbers):
$

Amount of SAWS Water Base Bid (Insert Amount in Words and Numbers):
$

Amount of CPS Duct Bank Base Bid (Insert Amount in Words and Numbers):
$

Amount of Park Mitigation Base Bid (Insert Amount in Words and Numbers):
$

Amount of C3 Sewer Base Bid (Insert Amount in Words and Numbers):
$

Amount of CPS Gas Base Bid (Insert Amount in Words and Numbers):
$

Total Amount of Base Bid (Insert Amount in Words and Numbers):

$

II. ALTERNATES
Amount of each Alternates (if applicable) insert in Numbers:

Additive Alternate #1 - Street and Drainage construction north of Davis Rd. (Additional 40 Calendar Days added to

Calendar Day Contract)

Total Amount of Bid for Additive Alternate #1 (Insert Amount in Words and Numbers):
$

Additive Alternate #2 - Park Mitigation - Interpretive Panel Signs

Total Amount of Bid for Additive Alternate #2 (Insert Amount in Words and Numbers):
$

IT1. UNIT PRICES
Bidders shall submit unit pricing on the 025 Unit Pricing form, and it shall be attached immediately following this sheet.

Form 020 Bid Form



Broadway Corridor Phase ITIA (Carnahan) - 40-00047
ID NO. 40-00047-05-01

IV. ALLOWANCES
Allowance #1 - New entry gate for UIW

Total Amount of Bid for Allowance #1 (Insert Amount in Words and Numbers):
Forty-two thousand dollars and zero cents $ 42,000.00

Allowance #2 - Stump Gate and Cactus Restoration

Total Amount of Bid for Allowance #2 (Insert Amount in Words and Numbers):
Forty-five thousand dollars and zero cents $ 45.000.00

Allowance #3 — Off-Duty Police Officers for Traffic Control
Total Amount of Bid for Allowance #3 (Insert Amount in Words and Numbers):

Fifty thousand dollars and zero cents $ 50,000.00
Official Name of Company (legal) Telephone No.
Address Fax No.

City, State and Zip Code E-mail Address
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BROADWAY CORRIDOR PHASE Ill A (CARNAHAN)

PROJECT NO. 40-00047

A2

A2

A2

A2
A2

A2
A2

A2
A2
A2

CITY OF SAN ANTONIO
025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
STREETS AND DRAINAGE BASE BID
COSA 100.1 MOBILIZATION LS 1
COSA 100.2 INSURANCE AND BONDING LS 1
COSA 101.1 PREPARING RIGHT-OF-WAY LS 1
COSA 110.2.1 TRANSPORTATION TO DISPOSAL FACILITY [COSA] CY 1727
COSA 110.2.2 TRANSPORTATION TO DISPOSAL FACILITY [SAWS SEWER] CY 1550
COSA 110.2.3 TRANSPORTATION TO DISPOSAL FACILITY [SAWS WATER] CY 1256
COSA 110.2.4 TRANSPORTATION TO DISPOSAL FACILITY [CPS GAS] CY 85
COSA 110.2.5 TRANSPORTATION TO DISPOSAL FACILITY [CPS DUCT BANK] CY 882
COSA 110.2.6 LANDFILL DISPOSAL [COSA] CY 1727
COSA 110.2.7 LANDFILL DISPOSAL [SAWS SEWER] CY 1550
COSA 110.2.8 LANDFILL DISPOSAL [SAWS WATER] CY 1256
COSA 110.2.9 LANDFILL DISPOSAL [CPS GAS] CY 85
COSA 110.2.10 LANDFILL DISPOSAL [CPS DUCT BANK] CY 882
COSA 110.6.1 DEVELOPMENT AND IMPLEMENTATION OF A SITE SPECIFIC HEALTH AND SAFETY PLAN LS 1
COSA 234.1 BASE REINFORCEMENT SY 22912
COSA 308.1 DRILLED SHAFTS (24") LF 18
COSA 308.1 DRILLED SHAFTS (30") LF 44
COSA 308.1 DRILLED SHAFTS (36") LF 84
COSA 308.1 DRILLED SHAFTS (48") LF 20
COSA 509.1 METAL BEAM GUARD RAIL LF 71
COSA 540.7 CONSTRUCTION PERIMETER FENCE LF 225
COSA 615.1 TRAFFIC SIGNAL CONTROLLER ASSEMBLY (TYPE 332 CABINET) EA 3
COSA 618.1 CONDUIT (2 INCH/PVC SCHEDULE 40) LF 242
COSA 618.3 CONDUIT (4 INCH/PVC SCHEDULE 40) LF 803
COSA 620.1 ELECTRICAL CONDUCTORS (NO. 6)(BARE) LF 51
COSA 620.2 ELECTRICAL CONDUCTORS (NO. 8)(BARE) LF 999
COSA 624.8 GROUND BOXES TYPE D (162922) W/ APRON EA 11
COSA 628.1 ELECTRICAL SERVICES (TYPE D) (120/240V) EA 3
COSA 633.1 BATTERY BACKUP SYSTEM EA 3
COSA 636.1 ALUMINUM SIGNS (TYPE A) SF 318
COSA 655.1 TYPE 332 CONTROLLER FOUNDATION EA 3
COSA 680.1 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (SYSTEM) EA 3
COSA 681.1 TEMPORARY TRAFFIC SIGNALS EA 3
COSA 682.1 INSTALL VEHICLE SIGNAL SECTION WITH BACK PLATE (3 SECTIONS) EA 35
COSA 682.2 INSTALL VEHICLE SIGNAL SECTION WITH BACK PLATE (4 SECTIONS) EA 3
COSA 683.1 LED COUNTFOWN PEDESTRIAN SIGNAL MODULE EA 20
COSA 684.1 TRAFFIC SIGNAL CABLES (TYPE A)(14 AWG)(CONDUCTOR NO. 4) LF 1280
COSA 684.1 TRAFFIC SIGNAL CABLES (TYPE A)(14 AWG)(CONDUCTOR NO. 9) LF 3273
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 24')(LUM) EA 2
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 28')(LUM) EA 1
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 32') EA 1
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 36') EA 2
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 36')(LUM) EA 1
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 40')(LUM) EA 2
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 44')(LUM) EA 1
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 55')(LUM) EA 1
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (2 ARM 40-24')(LUM) EA 1
COSA 687.1 PEDESTRIAN POLE ASSEMBLIES EA 2
COSA 688.2 PEDESTRIAN DETECTORS (2 INCH PUSH BUTTON) EA 20
COSA 691.2 ANTENNA [OMNI DIRECTIONAL] EA 2
COSA 693.1 INTERNALLY LIGHTED STREET NAME SIGNS (D/8) EA 12
COSA 694.1 VIVDS PROCESSOR SYSTEM EA 3
COSA 694.2 VIVDS CAMERA ASSEMBLY EA 20




BROADWAY CORRIDOR PHASE Ill A (CARNAHAN) CITY OF SAN ANTONIO
PROJECT NO. 40-00047 025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
COSA 694.4 VIVDS SET-UP SYSTEM EA 3
A2 COSA 694.5 VIVDS TEMPORARY EA 3
COSA 694.6 VIVDS COMMUNICATION CABLE (COAXIAL) LF 1330
A3 COSA 695.2 EMERGENCY PREEMPTION PHASE SELECTOR (2-CHANNEL) EA 3
COSA 695.3 EMERGENCY PREEMPTION DETECTOR EA 8
A2 COSA 695.4 EMERGENCY PREEMPTION DETECTOR CABLE LF 825
COSA CAT 5 ETHERNET CABLE LF 72
COSA BELDEN POWER CABLE LF 76
COSA #6 THHN/THWN LF 106
TxDOT 110 2001 STREET EXCAVATION cY 9819
TxDOT 110 2002 EXCAVATION (CHANNEL) cY 281
TxDOT 132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B) CcY 314
TxDOT 162 2002 BLOCK SODDING SY 3074
TxDOT 169 2002 SOIL RETENTION BLANKETS (CL2) (TY H) SY 39
A2 TxDOT 341 2011 D-GR HMA(QCQA) TY-B PG64-22 TON 16093
A2 TxDOT 341 2048 D-GR HMA(QCQA) TY-C SAC-B PG70-22 TON 4072
TxDOT 354 2021 PLANE ASPH CONC PAV(0" TO 2") SY 2800
TxDOT 400 2001 STRUCT EXCAV cY 132
TxDOT 402 2001 TRENCH EXCAVATION SAFETY PROTECTION LF 4100
TxDOT 403 2001 TEMPORARY SPL SHORING SF 4000
TxDOT 420 2001 CL A CONC (MISC) (HEADWALL) CcY 29
TxDOT 420 2002 CL A CONC (MISC) (FLOOR BLOCKS) CcY 3
TxDOT 432 2038 RIPRAP (CONC) (CL A) cY 27
TxDOT 462 2025 PRECAST REINFORCED CONCRETE CULVERT (9'x 6') LF 1566
TxDOT 462 2062 PRECAST REINFORCED CONCRETE CULVERT (12'x 6') LF 1116
TxDOT 464 2005 REINFORCED CONCRETE PIPE (CLASS I11)(24" DIA) LF 976
TxDOT 464 2007 REINFORCED CONCRETE PIPE (CLASS 111)(30" DIA) LF 3
TxDOT 464 2009 REINFORCED CONCRETE PIPE (CLASS 111)(36" DIA) LF 299
TxDOT 465 2089 MANH (COMPL) (JUNCT BOX) (TY 1) EA 7
TxDOT 465 2090 MANH (COMPL) (JUNCT BOX) (TY 2) EA 5
TxDOT 465 2091 SPECIAL JUNCTION BOXES (Complete) (22.5'x9' Drop Structure) EA 1
TxDOT 465 2091 SPECIAL JUNCTION BOXES (Complete) (15'x6' Drop Structure) EA 1
TxDOT 465 2091 SPECIAL JUNCTION BOXES (Complete) (16'x16' Drop Structure) EA 1
TxDOT 465 2094 MANH (COMPL) (TY2) (PIPE RISER) EA 6
TxDOT 465 2145 INLET (COMPL) (TRAFFIC) (TY X-3) EA 2
TxDOT 465 2192 INLET EXT (TY | - E) EA 13
TxDOT 465 2259 INLET (COMPL) (CURB) (TY 1) (10") EA 17
TxDOT 465 2405 INLET (COMPL) (CURB) (TY C) EA 3
TxDOT 465 2474 INLET (COMPLETE) (TYPE C-E) EA 2
TxDOT 465 2385 INLET (COMPL) (CURB) (SPL) (10') EA 1
TxDOT 465 2385 INLET (COMPL) (CURB) (SPL) (20') EA 2
TxDOT 502 2001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 18
TxDOT 506 2003 ROCK FILTER DAMS (INSTALL) (TY3) LF 80
TxDOT 506 2009 ROCK FILTER DAMS (REMOVE) LF 80
TxDOT 506 2016 CONSTRUCTION EXITS (INSTALL) (TY1) SY 156
TxDOT 506 2019 CONSTRUCTION EXITS (REMOVE) SY 156
TxDOT 506 2034 TEMPORARY SEDIMENT CONTROL FENCE LF 1030
TxDOT 506 2041 | 012 [TEMP SDMT CONT FENCE (INLET PROTECT) LF 725
A2 TxDOT 512 2008 PORT CTB (FUR & INST) (LOW PROF) (TY 1) LF 12615
A2 TxDOT 512 2009 PORT CTB (FUR & INST) (LOW PROF) (TY 2) LF 740
A2 TxDOT 512 2044 PORT CTB (REMOVE) (LOW PROF) (TY 1) LF 12615
A2 TxDOT 512 2045 PORT CTB (REMOVE) (LOW PROF) (TY 2) LF 740
TxDOT 529 2001 CONCRETE CURB TYPE | LF 6323
TxDOT 529 2014 CONC CURB (TY C) LF 315
TxDOT 530 2010 CONCRETE DRIVEWAY (COMMERCIAL) SY 661




BROADWAY CORRIDOR PHASE Ill A (CARNAHAN)

PROJECT NO. 40-00047

A2

A2

A2

A2

A2

A2

A2

CITY OF SAN ANTONIO
025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES |  UNIT BID PRICE AMOUNT NO.

TxDOT 531 2005 CURB RAMPS (TY 1) EA 4
TxDOT 531 2006 CURB RAMPS (TY 2) EA 10
TxDOT 531 2010 CURB RAMPS (TY 7) EA 8
TxDOT 531 2015 NEW P.C. CONCRETE SIDEWALKS, 4 IN. THICKNESS Sy 2059
TxDOT 531 2041 CURB RAMP (TYPE 10) EA 2
TXDOT 531 2046 CURB RAMP (TYPE 11) EA 1
TxDOT 550 2009 CHAIN LINK FENCE (INSTALL) (4') LF 60
TxDOT 636 2001 ALUMINUM SIGNS (TY A) SF 111
TxDOT 644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) EA 39
TxDOT 644 2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T) EA 2
TxDOT 644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG EA 2
TxDOT 644 2060 REMOVE SM RD SN SUP & AM EA 26
TxDOT 662 2001 WK ZN PAV MRK NON-REMOV (W) 4" (BRK) LF 7075
TxDOT 662 2004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) LF 2553
TxDOT 662 2012 WK ZN PAV MRK NON-REMOV (W) 8" (SLD) LF 2091
TxDOT 662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD) LF 343
TxDOT 662 2031 WK ZN PAV MRK NON-REMOV (Y) 4" (DOT) LF 125
TxDOT 662 2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) LF 9139
TxDOT 662 2064 WK ZN PAV MRK REMOV (W) 4" (BRK) LF 23303
TxDOT 662 2065 WK ZN PAV MRK REMOV (W) 4" (DOT) LF 233
TxDOT 662 2067 WK ZN PAV MRK REMOV (W) 4" (SLD) LF 21082
TxDOT 662 2075 WK ZN PAV MRK REMOV (W) 8" (SLD) LF 4274
TxDOT 662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 824
TxDOT 662 2084 WK ZN PAV MRK REMOV (W) (ARROW) EA 6
TXDOT 662 2094 WK ZN PAV MRK REMOV (W) (WORD) EA 6
TxDOT 662 2098 WK ZN PAV MRK REMOV (Y) 4" (DOT) LF 574
TxDOT 662 2099 WK ZN PAV MRK REMOV (Y) 4" (SLD) LF 56444
TxDOT 662 2106 WK ZN PAV MRK REMOV (Y) 24" (SLD) LF 489
TxDOT 666 2003 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE BROKEN LF 7257
TxDOT 666 2006 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE DOT LF 204
TxDOT 666 2012 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE SOLID LF 198
TxDOT 666 2036 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 8IN, 100 MILS, WHITE LF 2825
TxDOT 666 2048 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, WHITE LF 1976
TxDOT 666 2054 REFL PAV MRK TY | (W) (ARROW) (100MIL) EA 22
TxDOT 666 2054A REFL PAV MRK TY | (Y) (ARROW) (100MIL) EA 26
TxDOT 666 2069A REFL PAV MRK TY | (Y) (DBL ARROW) (100MIL) EA 1
TxDOT 666 2096 REFL PAV MRK TY | (W) (WORD) (100MIL) EA 22
TxDOT 666 2108 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW DOT LF 167
TxDOT 666 2111 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW SOLID LF 7400
TxDOT 666 2132 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, YELLOW LF 151
TxDOT 666 2141 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, YELLOW, MED NOSE 100mil EA 2
TxDOT 666 2142 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE BROKEN EA 7257
TxDOT 666 2143 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE DOT LF 204
TxDOT 666 2145 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE SOLID LF 198
TxDOT 666 2153 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 8IN, 100 MILS, WHITE LF 2743
TxDOT 666 2157 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, WHITE LF 1976
TxDOT 666 2160 REF PAV MRK TY Il (W) (ARROW) EA 22
TxDOT 666 2160A REF PAV MRK TY II (Y) (ARROW) EA 26
TxDOT 666 2165A REF PAV MRK TY II (Y) (DBL ARROW) EA 1
TxDOT 666 2173 REF PAV MRK TY I (W) (WORD) EA 22
TxDOT 666 2177 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW DOT LF 167
TxDOT 666 2178 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW SOLID LF 7400
TxDOT 666 2185 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, YELLOW LF 151
TxDOT 666 2188 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, YELLOW, MED NOSE EA 2
TxDOT 672 2015 REFL PAV MRK (TY I A-A) EA 221




BROADWAY CORRIDOR PHASE Ill A (CARNAHAN)

PROJECT NO. 40-00047

CITY OF SAN ANTONIO
025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
TxDOT 672 2017 REFL PAV MRKR TY II-C-R EA 438
TxDOT 772 2003 POST AND CABLE FENCE(NEW INSTALLATION) LF 837
TxDOT 6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 2640
S$S911.1 VIBRATION MONITORING (STUMP GATE) EA 1
$5911.2 VIBRATION MONITORING (CACTUS) EA 1
$5911.3 VIBRATION MONITORING (ENTRY TOWERS) EA 2
SS912 LIMESTONE BLOCK WALL EA 300
TxDOT 100 XXXX REMOVE EXISTING ENTRANCE GATE EA 1
552441.1 IRRIGATION - NEW IRRIGATION SYSTEM (UIW) EA 1
552441.2 IRRIGATION - NEW IRRIGATION SYSTEM (AT&T) EA 1
552480.1 SHRUB & VINE PLANTING SF 5200
552480.2 GROUNDCOVER PLANTING SF 2750
552480.3 TREE PLANTING - 15 GALLON EA 25
552480.4 TREE PLANTING - 2" CALIPER EA 3
552480.5 SODDING SY 460
552480.6 TREE PROTECTION EA 57
552480.7 STEEL EDGING LF 1210
552480.8 GREENSCREEN - 6' HEIGHT LF 116
552480.9 GREENSCREEN - 4' HEIGHT LF 110
552486.1 DECOMPOSED GRANITE PAVING SF 2250
552486.2 RIVER ROCK PAVING SF 390

TOTAL STREET AND DRAINAGE BASE BID

SAWS SEWER MAIN BASE BID

A2

100 MOBILIZATION LS 1
101 PREAPARING RIGHT-OF-WAY LS 1
412 CEMENT (2.5 BAGS PER CY) STABILIZED SAND cY 25
5113 REPLACING WITH HOT ASPH. CONC PVMT. (12" COMP. DEPTH) Sy 1540
550 SAN SEWER (TRENCH EXCAVATION PROTECTION LF 3078
848 SAN SEWER (15 INC PVC SDR 26) (6' - 10') LF 184
848 SAN SEWER (15 INC PVC SDR 26) (10’ - 14') LF 330
848 SAN SEWER (15 INC PVC SDR 26) (14' - 18') LF 1047
848 SAN SEWER (15 INC PVC SDR 26) (18' - 22') LF 83
848 SAN SEWER (10 INC PVC SDR 26) (14'-18') LF 53
848 SAN SEWER (8 INC PVC SDR 26) (0'-6') LF 35
848 SAN SEWER (8 INC PVC SDR 26) (6-10') LF 524
848 SAN SEWER (8 INC PVC SDR 26) (10'-14') LF 708
848 SAN SEWER (8 INC PVC SDR 26) (14'-18') LF 114
852.1 SAN SEWER (MANHOLE STRUCTURE) EA 14
852.2 SAN SEWER (DROP MANHOLE STRUCTURE) EA 6
852.3 SAN SEWER (EXTRA DEPTH) VF 144
854 SAN SEWER (LATERAL) LF 1501
854.1 SAN SEWER CLEANOUT EA 20
858 CONCRETE ENCASEMENT, CRADLES, SADDLES & COLLARS cY 37
860 SAN SEWER VERTICAL STACK VF 54
864 SAN SEWER (BY-PASS PUMPING) LS 1
866 SAN SEWER (PRE-TELEVISION INSPECTION) (8"-15") LF 4590
866 SAN SEWER (TELEVISION INSPECTION) (8"-15") LF 3078
1010 FLOWABLE FILL [ 2750

TOTAL SAWS SEWER MAIN BASE BID

SAWS WATER MAIN BASE BID




BROADWAY CORRIDOR PHASE Ill A (CARNAHAN)
PROJECT NO. 40-00047

CITY OF SAN ANTONIO
025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.

100 MOBILIZATION LS 1
101 PREPARING RIGHT-OF-WAY LS 1

511.3 REPLACING WITH HOT ASPH. CONC PVMT. SY 1970

A2 550 TRENCH EXCAVATION SAFETY PROTECTION LF 3895
A2 814 12" DUCTILE IRON PIPE (Restrained) LF 30
818 4" PVC WATERLINE (Restrained) LF 35
818 6" PVC WATERLINE (Restrained) LF 35

818 8" PVC WATERLINE (Restrained) LF 710

818 12" PVC WATERLINE (Restrained) LF 3005

818 20" PVC WATERLINE (Restrained) LF 115
A3 824 RELAY 3/4" SHORT SERVICE EA 4
824 RELAY 3/4" LONG SERVICE EA 3
824 RELAY 1" SHORT SERVICE EA 2
824 RELAY 1" LONG SERVICE EA 4
824 RELAY 2" SHORT SERVICE EA 2
824 RELAY 2" LONG SERVICE EA 1
824 RELAY 4" SHORT SERVICE EA 2
824 RELAY 6" SHORT SERVICE EA 3
824 RELAY 8" SHORT SERVICE EA 3
824 RELAY 8" LONG SERVICE EA 1
824 NEW 2" LONG SERVICE EA 1
828 4" GATE VALVE EA 1
828 6" GATE VALVES EA 1
828 8" GATE VALVES EA 6
828 12" GATE VALVES EA 7
833 EXISTING METER AND METER BOX RELOCATION EA 17

833 METER BOX EA 17

834 FIRE HYDRANT EA 14
836 PIPE FITTINGS ALL SIZES AND TYPES TON 7
840 4" WATERTIE IN EA 1
840 6" WATERTIE IN EA 4
A2 840 8" WATERTIE IN EA 1
840 10" WATERTIE IN EA 1
840 20" WATERTIE IN EA 2
841 HYDROSTATIC TESTING EA 7
A2 844 2" BLOWOFF ASSEMBLY (PERMANENT) EA 3
A2 844 2" BLOWOFF ASSEMBLY (TEMPORARY) EA 5
844 4" BLOWOFF ASSEMBLY (TEMPORARY) EA 1
846 1" AIR RELEASE VALVE EA 1

856.2 18" CARRIER PIPE LF 42

A2 856.2 24" CARRIER PIPE LF 44
856.2 36" CARRIER PIPE LF 30

856.3 CASING 18" LF 42

A2 856.3 CASING 24" LF 44
856.3 CASING 36" LF 30

858 CONCRETE SADDLE CY 10

1010 FLOWABLE FILL CY 550
3000.14 REMOVAL, TRANSPORTATION AND DISPOSAL OF AC PIPE LS 1
3000.15 ASBESTOS ABATEMENT WORK PLANS LS 1

TOTAL SAWS WATER MAIN BASE BID
DUCT BANK
CPS 101-05 I |CONCRETE FOR PROTECTIVE COVER OR FILL (2000 PSI PEA GRAVEL) CY I 503




BROADWAY CORRIDOR PHASE Ill A (CARNAHAN)
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CITY OF SAN ANTONIO
025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
CPS 101-06 CONTROLLED LOW STRANGTH MATERIAL (FLOWABLE FILL), ENGINEERED MIX DESIGNS CY 2634
CPS 349-04 MANHOLE, PRECAST, WITH KNOCKOUTS (10x10x10) EA 1
CPS 349-04 MANHOLE, PRECAST, WITH KNOCKOUTS (8x8x10) EA 1
CPS 349-04 MANHOLE, PRECAST, WITH KNOCKOUTS (8x8x8) EA 1
CPS 730-02 CONDUIT FITTINGS 4" CAP EA 66
CPS 730-02 CONDUIT FITTINGS 2" CAP EA 9
CPS 730-06 SPACERS, INTERLOCKING, CONDUIT, FOR UNDERGROUND DUCT BANKS EA 17025
CPS 730-02 CONDUIT FITTINGS 2.5" 90 DEGREE ELBOW EA 14
CPS 741-14 JUNCTION BOX, SINGLE PHASE, FEED-THRU, FOR 15KV AND 35 KV CABLE (TYPE J) EA 1
TxDOT 402 2001 TRENCH EXCAVATION SAFETY PROTECTION LF 5332
TxDOT 618 2018 CONDUIT (2 INCH/PVC SCHEDULE 40) LF 5256
TxDOT 618 2020 CONDUIT (2.5 INCH/PVC SCHEDULE 40) LF 1919
TxDOT 618 2024 CONDUIT (4 INCH/PVC SCHEDULE 40) LF 68087
TxDOT 624 2017 GROUND BOX TY J (484836) EA 10
XXXXX STREET LIGHT FOUNDATION EA 10
TOTAL DUCT BANK BASE BID
PARK MITIGATION
SS161 COMPOST MANUFACTURED TOPSOIL - BOS CY 10
55166 FERTILIZER LS 1
55192 LANDSCAPE PLANTING - 'DT' TREE EA 9
55192 LANDSCAPE PLANTING - 'UC-4' TREE EA 2
55192 LANDSCAPE PLANTING - 'TD-4' TREE EA 6
55192 LANDSCAPE PLANTING - 'RC' TREE EA 12
55193 VEGETATIVE WATERING LS 1
55193 PLANT MAINTENANCE, EA. PLANT EA 27
TxDOT 516.1 BERMUDA SODDING - TIF 419 SY 820
§52010.1 CONSTRUCTION FENCE - 6' TEMPORARY LF 890
§52030.1 TREATMENT OF EXISTING TREES LS 1
§52040.1 LANDSCAPE PROTECTION LS 1
§52050.1 LANDSCAPE MAINTENANCE LS 1
§52100.1 METAL CONSERVATION - FENCES AND GATES LS 1
§52110.1 METAL CONSERVATION - LANTERNS LS 1
§52120.1 STONE WALL CONSERVATON LS 1
552140 FOUNDATION UNDERPINNING- WEST ENTRY TOWER EA 10
§52150.1 STUCCO REPAIR - REMOVE AND REPLACE SF 350
§52150.2 STUCCO REPAIR - FILL CRACKS LF 400
§52150.3 STUCCO REPAIR - REPLICATE MISSING CAST STONE TRIM LF 40
§52150.4 STUCCO REPAIR - REPLICATE MISSING CAST STONE ORNAMENTS EA 3
§52150.5 STUCCO REPAIR - REMOVE AND REATTACH LOOSE TRIM LF 200
§52150.6 STUCCO REPAIR - PATCH DAMAGED CAST STONE AND STUCCO SF 10
$52160.1 REALKALIZATION LS 1
552170 ARCHITECTURAL CONSERVATION LS 1
§52174.1 SKYLIGHT RESTORATION LS 1
552173 STEEL DOORS EA 2
552175 THERMOPLASTIC-POLYOLEFIN ROOFING LS 1
$52300.1 ORNAMENTAL METAL FENCE - (4 FT HIGH) LF 72
§52320.1 ANTIQUITIES VIOLATION SIGN EA 7
§52340.1 TEMPORARY LANDSCAPE IRRIGATION SYSTEM LS 1
$52400.1 ELECTRICAL SYSTEM LS 1
$52410.1 PLUMBING SYSTEM LS 1

TOTAL PARK MITIGATION BASE BID




BROADWAY CORRIDOR PHASE Ill A (CARNAHAN)

PROJECT NO. 40-00047

CITY OF SAN ANTONIO
025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
C3 SEWER LINE
100 MOBILIZATION LS 1
101 PREPARING RIGHT-OF-WAY LS 1
SAWS 550 SP550 |TRENCH EXCAVATION SAFETY PROTECTION LF 180
COSA 551 SP551 |TEMPORARY SPECIAL SHORING LS 1
COSA 503 REPLACE PORTLAND CEMENT CONCRETE DRIVEWAY - COMMERCIAL (AT&T) SY 136
CUTTING AND REPLACING PAVEMENT, REPLACING WITH PERMANENT BASE AND PAVEMENT S
COSA 511 (HILDEBRAND AVE) Y 119
CUTTING AND REPLACING PAVEMENT, REPLACING WITH TEMPORARY BASE AND PAVEMENT
COSA 511 (HILDEBRAND AVE) SY 119
CUTTING AND REPLACING PAVEMENT, REPLACING WITH BASE AND PAVEMENT (INCARNATE WORD S
COSA 511 UNIVERSITY) Y 100
CUTTING AND REPLACING PAVEMENT, REPLACING WITH PORTLAND CEMENT CONCRETE PAVEMENT
COSA 511 (INCARNATE WORD UNIVERSITY) SY 94
COSA 500 CONCRETE CURB LF 75
DUAL 42" GRAVITY SEWER. FRPM ASTM D-3262, SN 72. INCLUSIVE OF EXCAVATION, STRUCTURAL
SAWS 848 SP848 |CONCRETE ENCASEMENT, BACKFILL, AND DEWATERING. F &
54" GRAVITY SEWER. FRPM ASTM D-3262, SN 72. INCLUSIVE OF EXCAVATION, BEDDING, BACKFILL,
SAWS 848 SP848 |AND DEWATERING. F 106
SAWS 849 SP849 |AIR AND DEFLECTION TESTING - 42" GRAVITY SEWER. LF 150
SAWS 849 SP849 |AIR AND DEFLECTION TESTING - 54" GRAVITY SEWER LF 106
SAWS 866 SP866 |SEWER MAIN TELEVISION INSPECTION - 42" GRAVITY SEWER LF 150
SAWS 866 SP866 |SEWER MAIN TELEVISION INSPECTION - 54" GRAVITY SEWER LF 106
JUNCTION STRUCTURE MANHOLE "A". INCLUSIVE OF STRUCTURAL EXCAVATION, PLUGS, MH LS 1
SAWS 850 SP850 |RISERS/CONE/RING & COVER, COATING, FLOWABLE FILL, TESTING, CUTTING OF EXISTING PIPE
JUNCTION STRUCTURE MANHOLE "B". INCLUSIVE OF STRUCTURAL EXCAVATION, MH RING AND
SAWS 850 SP850 |COVER, COATING, FLOWABLE FILL, TESTING ks !
JUNCTION STRUCTURE MANHOLE "C". INCLUSIVE OF STRUCTURAL EXCAVATION, PLUGS, MH RING &
SAWS 850 SP850 |COVER, COATING, FLOWABLE FILL, TESTING, CUTTING OF EXISTING PIPES. ks !
SAWS 853 SP853 |TEE BASE FIBERGLASS MANHOLE, WATERTIGHT, 54" DIA. BASE WITH 60" DIA. RISER EA 1
SAWS 853 SP853 | TEE BASE FIBERGLASS EXTRA DEPTH 60" DIA. MANHOLE RISER VF 8.7
SAWS 858 SP858 | CONCRETE COLLAR AT CONNECTION OF EXISTING RCP PIPE TO PROPOSED FRPM PIPE LS 1
SAWS 854 SP854 |RECONNECT 6" SANITARY SEWER SERVICE. INCLUSIVE OF 48" DIA. MANHOLE. LS 1
ABANDON IN-PLACE EXISTING 24" SANITARY SEWER MAIN. INCLUSIVE OF CUTTING/PLUGGING AND
SAWS 862 SP862 |GROUTING OF LINE. F 246
ABANDON IN-PLACE EXISTING 54" SANITARY SEWER MAIN. INCLUSIVE OF CUTTING/PLUGGING AND
SAWS 862 SP862 |GROUTING OF LINE. F 150
SAWS 862 SP862 |REMOVAL OF EXISTING 24" OR 54" PIPELINE (NO SEPARATE PAY ITEM). LF 75
SAWS 862 SP862 |ABANDON IN-PLACE EXISTING SANITARY SEWER MANHOLE / JUNCTION STRUCTURE. EA 3
SAWS 862 SP862 [REMOVE EXISTING SANITARY SEWER MANHOLE / JUNCTION STRUCTURE. EA 2
1540 FLOW MANAGEMENT AND BY-PASS PUMPING. LS 1

TOTAL C3 SEWER LINE BASE BID

CPS GAS BASE BID

Install Gas Main or Casing (distance as measured along the top of trench) (2" Plastic Pipe and Tracer

FT 1004
Wire)
Install Gas Main or Casing (distance as measured along the top of trench) (8" Plastic Pipe and Tracer T 2482
Wire)

EA 2

Rerun and Lower Gas Service off New Main (Main to Meter) Sizes 1" through 4" (Short Side)




BROADWAY CORRIDOR PHASE Ill A (CARNAHAN) CITY OF SAN ANTONIO

PROJECT NO. 40-00047 025 UNIT PRICING FORM
ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
. . . . . EA 1
Rerun and Lower Gas Service off New Main (Main to Meter) Sizes 1" through 4" (Long Side)
Rerun and Lower Gas Service off New Main (Main to 1 ft. inside Prop. Line) Sizes 1" through 4" (Short EA )
Side)
Replace existing steel service riser on customer premises with new anodeless riser, rebuilding to EA 1
standard, and tie into existing plastic service line (1" through 2" risers)
Civic Service installation by directional drilling from plastic main. Install 4" plastic pipe from service T 402
tap to service riser using directional drilling (includes removal of existing service pipe sections
necessary for bore). Length from entry to exit. (Drilling in dirt)
Uncover and abandon active gas mains only when main is not being replaced. (Includes installation of EA 2
stoppler fitting(s) on steel mains, purge and plug ends (2" through 4" steel)
Uncover and kill existing service at the main. Remove service riser when no other service work is EA )
done at this location (1-1/4" through 2" service)
Civic Street Restoration Adjustment, when required. To be used as directed by the CPS o 1320
Representative (Flowable Fill)
Civic Street Restoration Adjustment, when required. To be used as directed by the CPS oy 960
Representative (Asphalt)
Civic Street Restoration Adjustment, when required. To be used as directed by the CPS SF 378
Representative (Concrete/Flatwork)
Contractor to hire TD Williams to provide all labor and necessary fittings for the Plugging and Hot
Tapping Operation on existing 16" steel gas main. Contractor to provide any additional labor EA 1
necessary to complete hot tapping and plugging. (Plug 16" Stopple fitting)

NOTE A:
For each of the items above, the Contractor's work is to include: trenching, joining, testing, coating steel, building and painting risers and meter set-ups, connecting new pipe to existing pipe and installing

all necessary fittings for tie-ins such as, stopper fittings and 3-way stopper tees, valves, insulating joints, Installing all necessary cathodic protection devices such as CPTLB’s and anodes, sand padding,
backfilling and compacting to consistency of original soil, replacing paving, curbs, and sidewalks removed or damaged during construction, and cleanup as may be necessary in each instance.

NOTE B: Trenching is considered to be the normal method of service installation and is required on all service adjustments. A gas service can be rerun by INSERTION, when the old service is PULLED from the risel
to one foot inside the property line, ONLY at the discretion of the CPS Energy Inspector.

NOTE C: Bid quantities shown are estimates by CPS Energy. Per foot prices shall be applied to the actual distance measured along the top of the trench or the actual length of the bore, as applicable
NOTE D: Unit prices shall include insurance costs. CPS Energy’s insurance requirements are specified in Exhibit GAS-6

NOTE E: The COST to abandon the existing main(s) is not an ADDITIONAL item and is to be included in the Unit Price(s) for this item

TOTAL CPS GAS BASE BID

SUMMARY

TOTAL STREET AND DRAINAGE BASE BID $ -

TOTAL SAWS SEWER MAIN BASE BID $ -

TOTAL SAWS WATER MAIN BASE BID $ -

TOTAL DUCTBANK BASE BID $ -




BROADWAY CORRIDOR PHASE Ill A (CARNAHAN)
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CITY OF SAN ANTONIO
025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
TOTAL PARK MITIGATION BASE BID $ -
TOTAL C3 SEWER BASE BID  $ -
TOTAL CPS GAS BASE BID  $ -
TOTAL BID AMOUNT $ -
ADDITIVE ALTERNATE BID #1
1 COSA 234.1 BASE REINFORCEMENT SY 5143
1 TxDOT 110 2001 STREET EXCAVATION cY 1612
1 TxDOT 132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B) CcY 93
1 TxDOT 162 2002 BLOCK SODDING SY 129
A2 1 TxDOT 341 2011 D-GR HMA(QCQA) TY-B PG64-22 TON 3550
A2 1 TxDOT 341 2048 D-GR HMA(QCQA) TY-C SAC-B PG70-22 TON 1157
A2 2 TxDOT 354 2021 PLANE ASPH CONC PAV(0" TO 2") SY 2880
1 TxDOT 402 2001 TRENCH EXCAVATION SAFETY PROTECTION LF 900
1 TxDOT 462 2025 PRECAST REINFORCED CONCRETE CULVERT (9'x 6') LF 40
1 TxDOT 462 2062 PRECAST REINFORCED CONCRETE CULVERT (12'x 6') LF 503
1 TxDOT 464 2005 REINFORCED CONCRETE PIPE (CLASS I11)(24" DIA) LF 312
1 TxDOT 464 2111 REINFORCED CONCRETE PIPE (CLASS I11)(72" DIA) LF 6
1 TxDOT 465 2089 MANH (COMPL) (JUNCT BOX) (TY 1) EA 2
1 TxDOT 465 2091 SPECIAL JUNCTION BOXES (Complete) (15'x12' Drop Structure) EA 1
1 TxDOT 465 2094 MANH (COMPL) (TY2) (PIPE RISER) EA 2
1 TxDOT 465 2145 INLET (COMPL) (TRAFFIC) (TY X-3) EA 3
1 TxDOT 465 2192 INLET EXT (TY | - E) EA 4
1 TxDOT 465 2259 INLET (COMPL) (CURB) (TY 1) (10") EA 6
1 TxDOT 465 2405 INLET (COMPL) (CURB) (TY C) EA 2
1 TxDOT 465 2474 INLET (COMPLETE) (TYPE C-E) EA 2
1 TxDOT 465 2305 SPECIAL INLETS (COMPL) (GRATE) (27'x6') EA 1
A2 1 TxDOT 506 2041 | 012 [TEMP SDMT CONT FENCE (INLET PROTECT) LF 245
1 TxDOT 512 2008 PORT CTB (FUR & INST) (LOW PROF) (TY 1) LF 533
1 TxDOT 512 2009 PORT CTB (FUR & INST) (LOW PROF) (TY 2) LF 20
1 TxDOT 512 2044 PORT CTB (REMOVE) (LOW PROF) (TY 1) LF 533
1 TxDOT 512 2045 PORT CTB (REMOVE) (LOW PROF) (TY 2) LF 20
A2 2 TxDOT 528 2004 LANDSCAPE PAVERS SY 48
A2 1 TxDOT 529 2001 CONCRETE CURB TYPE | LF 1544
1 TxDOT 530 2010 CONCRETE DRIVEWAY (COMMERCIAL) SY 97
1 TxDOT 531 2010 CURB RAMPS (TY 7) EA 7
1 TxDOT 531 2015 NEW P.C. CONCRETE SIDEWALKS, 4 IN. THICKNESS SY 865
1 TxDOT 636 2001 ALUMINUM SIGNS (TY A) SF 41
1 TxDOT 644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) EA 5
1 TxDOT 644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG EA 1
1 TxDOT 644 2060 REMOVE SM RD SN SUP & AM EA 5
1 TxDOT 662 2001 WK ZN PAV MRK NON-REMOV (W) 4" (BRK) LF 763
1 TxDOT 662 2004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) LF 534
A2 1 TxDOT 662 2064 WK ZN PAV MRK REMOV (W) 4" (BRK) LF 1260
1 TxDOT 662 2067 WK ZN PAV MRK REMOV (W) 4" (SLD) LF 1703
A2 1 TxDOT 662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 81
A2 1 TxDOT 662 2099 WK ZN PAV MRK REMOV (Y) 4" (SLD) LF 3246
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CITY OF SAN ANTONIO
025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
1 TxDOT 666 2003 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE BROKEN LF 3038
1 TxDOT 666 2036 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 8IN, 100 MILS, WHITE LF 334
1 TxDOT 666 2048 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, WHITE LF 342
1 TxDOT 666 2054 REFL PAV MRK TY | (W) (ARROW) (100MIL) EA 3
1 TxDOT 666 2096 REFL PAV MRK TY | (W) (WORD) (100MIL) EA 3
1 TxDOT 666 2111 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW SOLID LF 905
1 TxDOT 666 2132 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, YELLOW LF 83
1 TxDOT 666 2142 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE BROKEN EA 3038
1 TxDOT 666 2153 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 8IN, 100 MILS, WHITE LF 334
1 TxDOT 666 2157 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, WHITE LF 342
1 TxDOT 666 2160 REF PAV MRK TY Il (W) (ARROW) EA 3
1 TxDOT 666 2173 REF PAV MRK TY Il (W) (WORD) EA 3
1 TxDOT 666 2178 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW SOLID LF 905
1 TxDOT 666 2185 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, YELLOW LF 83
1 TxDOT 672 2015 REFL PAV MRK (TY Il A-A) EA 42
1 TxDOT 672 2017 REFL PAV MRKR TY II-C-R EA 101
1 TxDOT 6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 240
1 COSA 101.1 PREPARING RIGHT-OF-WAY LS 1
1 COSA 100.2 INSURANCE AND BONDING LS 1
1 COSA 100.1 MOBILIZATION LS 1
TOTAL ADDITIVE ALTERNATE BID #1
ADDITIVE ALTERNATE BID #2
2 $52320.2 INTERPRETIVE PANEL SIGN - MIRAFLORES MASTER PLAN EA 1
2 $52320.3 INTERPRETIVE PANEL SIGN - SIGNIFICANT SITE FEATURE EA 3

bid will be tabulated using these unit prices and no other information from this print-out.

TOTAL ADDITIVE ALTERNATE BID #2

further agrees that the official total bid amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then totaling all of the

extended amounts.

Signed:

Title:

Date:

agrees to the terms, conditions, and requirements of the bidder's bid proposal.

certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates contained in this proposal are the unit prices intended and that its
Acknowledged and agrees that the total bid amount shown will be read as its total bid an
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CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES

CONTRACT SERVICES DIVISION

RECEIPT OF ADDENDUM NUMBER(S) 4 IS HEREBY ACKNOWLEDGED FOR
PLANS AND SPECIFICATIONS FOR CONSTRUCTION OF:

Broadway Corridor Phase I11A

FOR WHICH BIDS WILL BE OPENED ON February 2, 2011

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND THE ORIGINAL RETURNED
WITH THE BID PACKAGE.

Company Name:

Address:

City/State/Zip Code:

DATE:

SIGNED:

BY:
Print Name Title

NOTICE TO PLANHOLDERS:

Please insert this Addendum into your copy of the project Construction Documents.
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